## **EXHIBIT B**

## DEVELOPER AND DWM SCOPES OF WORK

(ATTACHED)

## **LeClarie Courts Total Public Infrastructure Cost Estimates**

Date: 9/29/2023

| Leclaire Courts Redevelopment - Roadway Improvement Cost Estimates                                   | \$                            | 26,600,000 |
|--|-------------------------------|------------|
| Developer Infrastructure Agreement Scopes of Work  | Developer Cost                |            |
|  | Estim                         |            |
| Roadway Hardscapes [Pavement, Curb, Sidewalks, Removals]   | \$                            | 6,757,288  |
| Earthwork  | \$                            | 1,421,217  |
| Traffic Signals and Street Lighting  | \$                            | 1,358,108  |
| Sewer Work   | \$                            | 920,873    |
| Utilidor Work  | \$                            | 728,950    |
| Landscaping  | \$                            | 818,986    |
| Subtotal Developer Infrastructure Agreement Hard Costs   | \$                            | 12,005,422 |
| Developer Fee [5% of Hard Construction]  | \$                            | 600,271    |
| Engineering and Design   | \$                            | 1,830,931  |
| Legal Services, ROW Surveys [Vacation Dedication Ordinances]   | \$                            | 334,053    |
| Project Contingency  | \$                            | 1,786,586  |
| Subtotal Infrastructure Agreement Soft Costs   | \$                            | 4,551,841  |
| Developer Infrastructure Agreement Not to Exceed Total   | \$                            | 16,557,263 |
| CDWM & CDOT Scopes of Work   | DWM & CDOT Hard Cost Estimate |            |
| CDWM Water Mains [LeClaire Initial Phase + AGC](12" Mains -44th St + all streets north of 44th)      | \$                            | 2,601,309  |
| CDWM Water Mains [LeClaire Courts] (Lamon 16" Main - 44th to 51st + LaCrosse 8" Main - 44th to 45th) | \$                            | 6,295,368  |
| CDWM Water Mains [LeClaire Courts] (LaPorte & Lavergne 8" Mains - 44th to 45th)                      | \$                            | 704,197    |
| CDWM Construction Contingency (20%) of Hard Construction   | Included above                |            |
| CDWM Survey Work   | \$                            | 100,000    |
| CDOT DEO Electrical Design Review and Inspections  | \$                            | 101,755    |
| CDOT Quality Assurance [2% of Hard Construction]   | \$                            | 240,108    |
| CDWM & CDOT Total Costs  | \$                            | 10,042,737 |
| Underground Utility Costs Summary (for Reference)  |                               |            |
| City Sewer Mains (Developer On Behalf of CDWM) [Part of Infrasturcture Agreement]                    | \$                            | 920,873    |
| City Water Mains (CDWM)  | \$                            | 9,600,873  |
| ComED Distribution Underground [Developer funded - separate from Infrastructure Agreement]           | \$                            | 1,127,500  |
| People's Gas Distribution Underground [Developer funded - separate from Infrastructure Agreement]    | \$                            | 336,000    |
|  |                               |            |
| Telecom Underground Utilidor (Developer On Behalf of CDOT)[Part of Infrasturcture Agreement]         | \$                            | 728,950    |